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GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 

       
DESIGN-BUILD SERVICES FOR 

ANACOSTIA SENIOR HIGH SCHOOL PARKING LOT 
 

Solicitation #: DCAM-13-CS-0104 
 

Addendum No. 2 
Issued:  February 14, 2013 

 
 This Addendum Number 02 is issued by e-mail on February 14, 2013.  Except as 
modified hereby, the Request for Proposals (“RFP”) remains unmodified. 
 
Item #1 
 
Revised Substantial Completion Date:  The Substantial Completion Date for the Project is 
revised to May 15, 2013. 
 
Item #2 
 
Site Visit: Another site visit will be held on Tuesday, February 19, 2013, at 8:00 am.  Visitors 
shall meet at the existing construction entrance gate at the north parking lot. 
 
Item #3 
 
Form of Contract: Attached to this Addendum is the Form of Contract.  THE TERMS OF THE 
FORM OF CONTRACT SHALL PREVAIL OVER THE RFP.  TO THE EXTENT THERE IS 
AN INCONSISTENCY BETWEEN THE FORM OF CONTRACT ISSUED HEREWITH AND 
THE RFP, THE FORM OF CONTRACT SHALL GOVERN. 
 
Item #4 
 
Revised Bid Form:  Attached here is a revised Form of Offer Letter.  Offeror should utilize this 
form in conjunction with the Schedule of Values provided with Addendum 1 in submitting their 
bids.  Please note that two add/alternate prices are requested as well as a unit price.   
 
Item #5 
 
Below is a list of questions received and the Department’s responses: 
 

1. 3rd party testing, by Owner, correct? Response: Third party materials testing and 
inspection shall be provided by others, however, the Design-Builder shall be 
required to coordinate all site inspection visits. 
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2. Stamped Eng Drawings, are they required? Response:  The bid documents have 
already been stamped.  Any additional design documents prepared by the Design-
Builder would need to be stamped.   

3. This is a tax exempt project, correct? Response: The Department anticipates that the 
Project will qualify as tax exempt.   

4. Removal of unsuitable soil, would the Owner include unit prices on their bid form for the 
removal of this soil and replacement if this is needed. Response:  Offerors shall include 
in the base bid the costs of removal of unsuitable soils and replacement with stone 
backfill as reflected in the bid documents.  Offerors shall also provide a unit price 
for the removal of an additional cubic yard and replacement with stone backfill.  
Please see Item #2 below for a revised bid form.   

5. Specs for the Ticket booth for the new roof, door, rolling shutter window, what internal 
finishings and electrics do require? Response: The interior of the ticket booth shall be 
painted CMU.  Please see sheets A4.20, E0.01, and T0.01 attached hereto to clarify 
electrical and technology scope of work for ticket booth and parking lot.  Please note 
that security cameras are required.  NOTE: The CAT6 lines shown going to the 
snack bar on sheet T0.01 are NOT included in the Design-Builder’s Scope of Work. 

6. Dwg C 2.00 See note 3 for new fencing directs you to the arch plans, but no arch plans in 
the bid package? Response: There are no existing architectural plans to further 
clarify the fencing.  Offerors should utilize the civil drawings and specifications 
previously provided in clarifying the scope.  In addition, see the attached sketch to 
clarify the additional fencing, gates, and turnstile needed. 

7. Work adjacent west public alley, please confirm scope. Response: No work is required 
within this alley that is south of the school property.  Work begins with the new 
pavement in the lot adjacent to the alley south of the property.  

8. External brick skin requirements see Owner’s photo #9, do you have any specs? 
Response:  Offerors should include in their price the cost of brick to match the 
existing brick facades where tie in occurs.   

9. Playground any details? Response: Offerors shall include in the base bid only sod in 
the playground area.  Please provide an Add/Alternate price to furnish and install a 
poured in place safety surface (such as PebbleFlex) over stone sub-base throughout 
this area.   

10. Bike racks any details? Response: Bidders shall assume that the (33) racks indicated 
on drawing C2.00 shall be Bison SFK102 Inverted U 2-Bike Storage Pods or 
approved equal. 

11. RFI 2252 calls for a 7” thick Concrete driveway, is that correct? Plus do you require any 
stone under it? Response: The slab shall be 7 inches thick as indicated. Offerors 
should include in their bids 4 inches of sub-base stone.  

12. RFI 2251 Calls for a retaining wall its location the area detailed on photo 8, is this part of 
the project? Response: Yes, the retaining wall is included in the Design-Builder’s 
Scope of Work.   

13. Permits by the Owner, correct? Response: The Owner has obtained a building permit 
for the Project.  Any and all other permits, including, but not limited to, trade 
permits, required for the Project shall be obtained and paid for by the Design-
Builder.   
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14. Addendum 1 “warranty the work that is currently in place” how long as it been there, 
what about the drains have they been tested? Response: The work was installed during 
November and December 2012.  See enclosed copies of all concrete test reports 
associated with the work in place. 

15. Does this RFP also include the work shown to take place in the small lot west of the Gym 
building on the south end of the property?  Response: Yes, all work indicated on the 
plans in the small lot west of the gymnasium building at the south end of the 
property, including the new Aqua-Guardian inlet, is included in the Design-
Builder’s Scope of Work. 

16. Has the drainage piping at the north parking lot all been installed and tested?  Response: 
No.  At this time, only the doghouse manhole and 15” RCP have been installed.  All 
other piping/underdrain are included in the Design-Builder’s Scope of Work.  
Inspection of all such piping (including the doghouse manhole and 15” RCP) by 
DDOE is also included in the Design-Builder’s Scope of Work.   

17. Are weather days taken into account for the desired April 30, 2013, completion date?  
Response: Please see Sections 5.2 and 5.3 of the Form of Contract. Also, please see 
Item #1 above.  

 
Item #5 
 
The bid date remains unchanged. Proposals are due by February 22, 2013 at 2:00 pm EST.  
Proposals that are hand-delivered should be delivered to the attention of: Danyel Riley, Contract 
Specialist, at Frank D. Reeves Center, 2000 14th Street, NW, 8th floor, Washington, DC 
20009.   

 
- End of Addendum No. 2 - 
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DESIGN-ASSIST CONSTRUCTION AGREEMENT 
FOR DESIGN-BUILD SERVICES 

ANACOSTIA SHS PARKING LOT 
 

THIS AGREEMENT (“Agreement” or “Contract”) is made by and between the 
DISTRICT OF COLUMBIA GOVERNMENT, acting by and through its DEPARTMENT 
OF GENERAL SERVICES (the “Department”) and [SELECTED OFFEROR], duly 
organized under the laws of ________, and with a place of business at 
_________________________ (the “Builder”). 
 
A. PROJECT INFORMATION 
 

Project Name:  Design-Build Services for the Anacostia SHS Parking Lot (the 
“Project”) 
Lump Sum Amount:  [Insert Bid Amount] 
Scope of Work:  Attached hereto as Exhibit A.   
Completion Date:  May 15, 2013 
Project Manager:  [INSERT NAME AND CONTACT INFORMATION] 
Liquidated Damages:  Five Hundred Dollars ($500) per calendar day not to exceed 
Fifteen Thousand Dollars ($15,000) in the aggregate.   

 
B. ATTACHMENTS 

 
Exhibit A:   
• Attachment A-1 - Civil Drawings 
• Attachment A-2 - Existing Conditions Survey 
• Attachment A-3 - CTI Test Reports 
• Attachment A-4 - Specifications 
• Attachment A-5 – RFIs 
• Attachment A-6 - Geotechnical Report 
Exhibit B:  Schedule of Values  
Exhibit C:  LSDBE Utilization Plan 
Exhibit D:  List of allowances 
Exhibit E:  Key Personnel 
Exhibit F:  Davis Bacon Act Wage Determinations 
Exhibit G:  Workforce Utilization Plan 
 

C. TERMS & CONDITIONS 
 

SECTION 1 GENERAL PROVISIONS 
 
Section 1.1 Relationship of Parties.  The Builder accepts the relationship of trust and 

confidence established with the Department by this Agreement, and covenants with the 
Department to furnish the Builder’s reasonable skill and judgment and to cooperate with the 
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Program Manager in furthering the interests of the Department.  The Builder shall use its best 
efforts to perform the Project in an expeditious and economical manner consistent with the 
interests of the Department.   
 

Section 1.2 Project Description.  Exhibit A (the “Scope of Work”) provides a 
general description of the Project. The Builder understands and agrees that certain design 
documents have been prepared for the Project, but that such design documents are not fully 
completed, however, the Builder has submitted a bid to deliver a complete and fully functioning 
Project that meets the requirements of the Scope of Work.  To the extent any design services are 
required to complete the Project (such as, but not necessarily limited to, the preparation of permit 
documents, shop drawings, etc.), the preparation of such design documents or drawings are 
included within the Builder’s scope of work.  

 
Section 1.3 Completion Date.  Subject to the Excusable Delay provisions of this 

Agreement, the Builder agrees to substantially complete the Project on or before the date set 
forth in the Project Information Section of this Agreement.   
 

Section 1.4 Project Manager.  The Department has assigned a Project Manager to 
oversee the Builder’s work. The name and contact information for the assigned Project Manager 
is specified in the Project Information section of this Agreement. The Builder shall take direction 
from, and coordinate its work with, the assigned Project Manager. The Builder acknowledges, 
however, that the Project Manager shall not be authorized to modify any of the rights or 
obligations of the Department or the Builder pursuant to this Contract, or to issue Change Orders 
or Change Directives.  
 

Section 1.5 Prolog.  The Builder shall utilize the Department’s Prolog system to 
submit any and all documentation required to be provided by the Builder for the Project, 
including, but not limited to, (i) requests for information; (ii) submittals; (iii) meeting minutes; 
(iv) proposed Changes; and (v) applications for payment.  The Builder also shall require all 
major subcontractors and subconsultants to utilize prolog for the Project 
  
SECTION 2 PRECONSTRUCTION DELIVERABLES 
 

Section 2.1 Detailed Schedule.  Within seven (7) days of the issuance of a Notice to 
Proceed for Preconstruction Services, the Builder shall submit to the Department for its approval 
a schedule of Project. Such schedule shall include a schedule for submittals that is reasonably 
acceptable to the Project Manager. 
 

Section 2.2 Potential Subcontractors and Suppliers.  The Builder shall furnish to 
the Project Manager a list of the subcontractors and suppliers that will work on this Project as 
well as a general description of each such subcontractor’s scope of work.  Within five (5) 
business days after such list is submitted, the Project Manager shall advise the Builder if it has 
any objection to any of the listed subcontractors or suppliers.  In the event the Project Manager 
has a reasonable objection to any such subcontractor or supplier, the parties shall discuss such 
objection and agree on an appropriate course of action.  
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Section 2.3 Design Services.  Prior to providing its bid for the Project, the Builder had 

an opportunity to review the design documents for the Project and to ascertain what additional 
services, if any, were necessary for the delivery of a fully functioning Project and has included in 
its lump sum price the costs of any necessary design services, and the Builder shall be required to 
provide, at no additional cost to the Department, such design services as are necessary to 
implement the Project. Within seven (7) days after this Agreement is signed, the Builder and the 
Project Manager shall agree upon the exact design services to be required. 

 
Section 2.4 Design Reviews/Submittals.  On or before the dates specified in the 

approved detailed schedule (see Section 2.1), the Builder shall submit the necessary design 
information (i.e. permit drawings, shop drawings, submittals, sketches, etc.) to the Project 
Manager for his review and approval. Unless a different timeframe is established in the approved 
detailed schedule, the Project Manager shall have five (5) business days to review such 
documents. In the event the Project Manager finds such documents to be unacceptable, the 
Builder shall be required to revise and resubmit such documents. The Builder shall not 
commence construction activities unless and until such documents have been approved by the 
Project Manager. Any delays that result from design resubmissions shall be considered Non-
Excusable. 
 
SECTION 3 CONTRACT SUM 
 

Section 3.1 Lump Sum Price.  The Builder shall be paid a lump sum price in the 
amount set forth in the Project Information Section of this Agreement to Fully Complete the 
Project.  
 

Section 3.2 Nature of the Lump Sum Price.  The Builder acknowledges and 
understands that the Lump Sum Price is based on the Scope of Work included with Exhibit A. It 
is understood and agreed that the Lump Sum Price represents the Builder’s offer to Fully 
Complete the Project. The parties acknowledge and agree that it is their intent to have the 
Builder to construct and deliver a fully functional facility as contemplated in the Scope of Work 
for the Lump Sum Price and consistent with the Project Schedule. In furtherance of such intent, 
the Builder hereby assumes the risks associated with and shall be responsible for (i) any changes 
in market conditions that affect the cost of labor or materials; (ii) coordination issues between the 
drawings; (iii) elements of work not shown on the Scope of Work, but which are reasonably 
inferable from the Scope of Work; (iv) cost associated with acceleration of the work and 
expediting of materials necessary to meet the Project Schedule which are the result of anything 
other than an Excusable Delay; and (v) the risk of subcontractor default. 
 

Section 3.3  Risks Assumed by Builder.  Execution of the Agreement by the Builder 
is a representation that the Builder has thoroughly examined the terms of this Agreement and the 
Scope of Work and has visited the Project site and has become familiar with local conditions 
under which the Work is to be performed. The Builder further represents that it has satisfied 
itself that it can undertake the work for the stated cost. Among other things, by entering into this 
Agreement, the Builder assumes the following risks: (1) the nature of the land and subsoil; (2) 
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the form and nature of the site and surrounding areas; (3) details and levels of existing pipe lines, 
conduits, sewers, drains, cables or other existing services; (4) the quantities, nature and 
availability of the materials, tools, equipment and labor necessary for the completion of the 
Work; (5) the means of access to the site and any accommodation that may be required; (6) 
uncertainties of weather and physical conditions at the site; and in general to have itself obtained 
all necessary information as to risk contingencies, climatic, hydrological and natural conditions 
and other circumstances which may influence or affect his performance of the Work.  
 
 Section 3.4 Allowances.  To the extent that the Lump Sum Price includes one or more 
allowances identified on Exhibit D, the Lump Sum Price shall be adjusted (either upward or 
downward) by change order to reflect the actual cost of the work covered by such allowance.  
 

Section 3.5 Tax Exempt Status.  The Department expects that the Project will qualify 
as tax-exempt under the applicable laws, and such tax exemption shall be reflected in the Lump 
Sum Price. 
 
 Section 3.6 Subject to the terms and conditions of this Agreement, the Lump Sum 
Price shall be increased by two percent (2%) if both of the objectives set forth below are met and 
shall be decreased by two percent (2%) if either or both of the objectives set forth below are not 
met.    The objectives are as follows:  
 

.1 On-Time Completion.  Substantial Completion is achieved on or before May 15, 
2013. 

 
.2 Cost Control.  The total amount paid to the Builder for Work performed under 

this Contract is less than or equal to the Lump Sum Price and regardless of any 
increases authorized by subsequent Change order) plus Twenty Five Thousand 
Dollars ($25,000). 

 
In determining whether these objectives have been met, the Department will evaluate whether 
the stated objectives have, in fact, been achieved.  This decision shall be made regardless of the 
reason why the objectives have or have not been met, and the Builder acknowledges and agrees 
that the Builder can lose entitlement to such portion of the Lump Sum Price even if objectives 
are not met due to the fault of the Department, the Architect/Engineer, the Code Official, events 
of force majeure or otherwise.   
 
SECTION 4 CONSTRUCTION PHASE 
 

Section 4.1 General.  The Construction Phase shall commence when the Project 
Manager issues a Notice to Proceed for Construction.   
  

Section 4.2 Mandatory Subcontract Provisions.  To the extent the Builder intends to 
subcontract a portion of the work, any subcontract in excess of $25,000 shall include the 
following provisions: 
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.1 that, to the extent of the Work or supply within the agreement’s scope, the 
Subcontractor or supplier is bound to the Builder for the performance of all 
obligations which the Builder owes the Department under the Contract; 

 
.2 that the Subcontractor or supplier is not in privity with the Department and shall 

not seek compensation directly from the Department on any third-party 
beneficiary, quantum meruit, or unjust enrichment claim, or otherwise, except as 
may be permitted by any applicable mechanic's lien law; 

 
.3 that the Department is a third-party beneficiary of the subcontract or supply 

agreement, entitled to enforce any rights thereunder for its benefit; 
 
.4 that the Subcontractor or supplier consents to assignment of its agreement to the 

Department, at the Department's sole option, if the Builder is terminated for 
default; 

 
.5 that the Subcontractor or supplier shall comply immediately with a written order 

from the Department to the Builder to suspend or stop work; 
 
.6 that the Subcontractor or supplier shall maintain records of all Work it is 

requested or authorized to do on a time and material or cost-plus basis, or with 
respect to claims that it has asserted on a time and materials or cost-plus basis, 
during the Project and for a period of time specified in the General Conditions and 
requiring the Subcontractor or supplier to make those records available for review 
or audit by the Department during that time; 

 
.7 that the Subcontractor shall obtain and maintain, throughout the Project, workers' 

compensation insurance in accordance with the laws of the District of Columbia 
(This provision is not applicable to supply agreements.); 

 
.8 that, if the Department terminates the Contract for convenience, the Builder may 

similarly terminate the subcontract or supply agreement for convenience, upon 
seven (7) days' written notice to the Subcontractor or supplier, and that the 
Subcontractor or supplier shall, in such a case, be entitled only to the costs set 
forth in the Termination for Convenience provisions of this Agreement; 

 
.9 that the Department shall have the right to enter into a contract with the 

Subcontractor or supplier for the same price as its subcontract or supply 
agreement price less amounts already paid, if the Builder files a voluntary petition 
in bankruptcy or has an involuntary petition in bankruptcy filed against it; 

 
.10 that the Subcontractor or supplier shall not be entitled to payment for defective or 

non-conforming work, materials or equipment, and shall be obligated promptly to 
repair or replace non-conforming work, materials or equipment at its own cost; 
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Section 4.3 Certified Subcontractors.  The Builder shall not substitute or replace any 
Subcontractor or supplier certified by the District of Columbia Department of Small and Local 
Business Development without the Department's prior written consent. 
  

Section 4.4 Payment by Joint Check in Certain Instances.  If it comes to the 
Department's attention that a Subcontractor or supplier has not been paid in timely fashion (other 
than for disputed amounts), and if the Builder fails to cure the problem within five (5) calendar 
days after the Department gives it written notice of the failure to pay, the Department may make 
payments to the Subcontractor or supplier and Builder by joint check. 
  

Section 4.5 Field Measurements.  Builder shall take field measurements and verify 
field conditions and shall carefully compare such field measurements and conditions and other 
information known to Builder. Once work is started, Builder assumes the responsibility and costs 
for the work and the cost of correcting work previously installed. 
 
 Section 4.6 Warranty of the Construction Work.  The Builder warrants to the 
Department that materials and equipment furnished under this Agreement will be of good quality 
and new unless otherwise expressly permitted in writing, that for the one (1) year period 
following the Substantial Completion Date the construction work will be free from defects not 
inherent in the quality required or permitted, and that the Work will conform to the Scope of 
Work and/or any approved design documents. The Builder’s warranty excludes remedy for 
damage or defect caused by abuse, modifications not executed by the Builder, improper or 
insufficient maintenance, improper operation, or normal wear and tear and normal usage. 
  

Section 4.7 Extent of Responsibility and Soils Conditions.  The Builder shall be 
entitled to an equitable adjustment for differing site or soils conditions only to the extent that: (i)  
the subsurface conditions on or adjacent to the Project site differ materially from those indicated 
in the geotechnical reports provide to the Builder by the Department; or (ii) such conditions 
could not have been discovered by a competent visual inspection of the site and are of unusual 
nature and differ materially from those ordinarily encountered and generally recognized as 
inhering to work of the character provided for in this Agreement.  
  

Section 4.8 Unsafe Materials and Hazardous Materials 
 

Section 4.8.1 The Builder shall not bring, spill or release onto the site asbestos, PCBs, or 
any other Hazardous Material that is not customarily used in a facility of the type and similar to 
the Project, and shall bring to the Department’s attention any specification of such Hazardous 
Materials in the design documents. If the Builder believes that anything in this Agreement would 
require that it use or bring onto the site asbestos, PCBs, or any Hazardous Material that is not 
customarily used in a facility of the type and similar to the Project, it shall immediately inform 
the Department and seek direction before proceeding. 
 

Section 4.8.2 If Hazardous Materials are discovered on the site, the Builder shall 
immediately inform the Project Manager of such discovery. Unless abatement of such Hazardous 
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Materials is expressly included in the Scope of Work or the approved design documents, the 
Builder shall be entitled to an equitable adjustment by virtue of such discovery. 

  
 Section 4.9 Progress Meetings.  The Builder shall schedule and conduct at a 
minimum bi-weekly progress meetings at which the Department, the Program Manager and the 
Builder and appropriate Subcontractors can discuss the status of the Work.   
 
 Section 4.10 Written Reports.  The Builder shall provide written reports to the 
Program Manager on the progress of the entire Work in accordance at least every other week.   
 
 Section 4.11 Key Personnel.  To carry out its duties, the Builder shall provide at least 
the key personnel identified in Exhibit E to this Agreement, who shall carry out the functions 
identified in the Exhibit.  The Builder shall not replace any of the key personnel without the 
Department's prior written approval, which shall not be unreasonably withheld.   
 
 Section 4.12 Work by Separate Contractors. Department reserves the right to 
perform construction or operations related to the Project with Department’s own forces, and to 
award separate contracts in connection with other portions of the Project or other construction or 
operations on the site. 
 

Section 4.13 Site Safety and Clean-Up.  The Builder will be required to: (i) provide a 
safe and efficient site, with controlled access; (ii) provide wheel washing stations on site so as to 
prevent the accumulation of dirt and other refuse on the streets surrounding the Project site; (iii) 
be responsible for site security; and (iv) be responsible for the cost of temporary power used 
during the construction of the Project, including, but not limited to, the cost of installing such 
temporary wiring as may be required. 
 
 Section 4.14 Close-out.  The Builder shall be required to prepare and submit at close-
out a complete set of product manuals, warranties, etc.  The Builder shall also provide the 
Department with a complete set of its Project files, including, but not limited to, shop drawings. 
 
 Section 4.15 Salvaged and Stored Items.  The Builder shall be responsible for 
salvaging and storing all items as identified by the Department. 
 
 Section 4.16 Sediment and Erosion Control.  The Builder shall be responsible for 
installing sediment and erosion control measures, inclusive of, but not limited to: silt fencing, 
inlet protection, stabilized construction entrances, and other control measures. 
 

Section 4.17  Cutting and Patching.  The Builder shall be responsible for cutting, fitting 
or patching required to complete the Work or to make its parts fit together properly.  All areas 
requiring cutting, fitting and patching shall be restored to the condition existing prior to the 
cutting, fitting and patching. The Builder shall not damage or endanger a portion of the Work or 
fully or partially completed construction of the Department or separate contractors by cutting, 
patching or otherwise altering such construction, or by excavation.   
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 Section 4.18 Correction of Work.   
 
 Section 4.18.1 The Department shall be at liberty to object and to require the Builder to 
remove forthwith from the Project site and the Work and to promptly replace the Superintendent, 
any foreman, technical assistant, laborer, agent, representative, or other person used by the 
Builder in or about the execution or maintenance of the Work, who in the sole opinion of the 
Department is misconducting himself, or is incompetent or negligent in the proper performance 
of his duties, or whose performance in the Work is otherwise considered by the Department to be 
undesirable or unsatisfactory, and such person shall not be again employed upon the Project 
without the written permission of the Department or.   
 
 Section 4.18.2 Builder shall promptly correct Work rejected by Department for failing to 
conform to the requirements of the Scope of Work or any approved design document or 
applicable law or regulations whether observed before or after the Project’s completion and 
whether or not fabricated, installed or completed, and shall correct any Work found to be not in 
accordance with the requirements within a period of one (1) year from the date of completion or 
by terms of an applicable special warranty required by this Agreement.   
 
 Section 4.18.3 If during the guarantee or warranty period, any material, equipment or 
system requires corrective Work because of defects in materials or workmanship, Builder shall 
commence corrective Work within forty-eight (48) hours after receiving the notice and work 
diligently until corrective Work is completed; provided, however, if such notice is received on 
the day before a weekend or a holiday, Builder will commence corrective Work on the next 
business day.  If Builder does not, in accordance with the terms and provisions of the Contract 
Documents, commence all corrective Work within forty-eight (48) hours or if Builder 
commences such Work but does not pursue it in an expeditious manner, Department may either 
notify the bonding company (if any) to have such Work and/or obligations performed at no 
additional cost to Department or may perform such Work and/or obligations and charge the costs 
thereof to Builder.   
 
 Section 4.19 Manufacturers’ Warranties.  
 
 Section 4.19.1 Builder warrants that all manufacturers’ or other warranties on all labor, 
materials and equipment furnished by Builder or a Subcontractor or supplier shall run directly to 
or will be specifically assigned to Department on demand or upon Project completion without 
demand. In the event any issue or defect which would be covered by any warranty arises but is 
not addressed by the grantor of the warranty, the Builder shall be required to act as the guarantor 
of the obligations under the warranty and to perform under the terms of the warranty.     
 
 Section 4.19.2 Builder warrants that the installation of all materials and equipment shall 
be in strict accordance with the manufacturers’ requirements or specifications.    
 
SECTION 5 CLAIMS FOR ADDITIONAL TIME  
 

Section 5.1 Time is of the essence of this Contract. 
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Section 5.2 The Builder will perform the Work so that it shall achieve Substantial 

Completion by the Substantial Completion Date. Unless the failure to achieve Substantial 
Completion by the Substantial Completion Date is a result of an Excusable Delay, as defined in 
Section 5.3, the delay shall be deemed Non-Excusable and the Builder shall not be entitled to an 
extension of time. Without limiting the generality of the foregoing, delays for the following 
reasons shall be regarded as Non-Excusable and shall not entitle the Builder to an extension of 
time: 
 

.1 Delays due to job site labor disputes, work stoppages, or suspensions of work; 
 
.2 Delays due to adverse weather, unless the Builder establishes that the adverse 

weather was of a nature and duration in excess of averages established by data 
from the U.S. Department of Commerce, National Oceanic and Atmospheric 
Administration for the Project locale for the ten (10) years preceding the effective 
date of the Contract; 

 
.3 Delays due to the failure of the Builder or Subcontractors or material suppliers at 

any tier to perform in timely or proper fashion, without regard to concepts of 
negligence or fault; or  

 
.4 Delays due to Site conditions whether known or unknown as of the effective date 

of the Contract, foreseeable or unforeseeable at that time, naturally occurring or 
man-made; provided, however, that delays due to Differing Soils Conditions or 
Hazardous Materials Remediation shall be deemed an Excusable Delay. 

 
Section 5.3 The Builder shall be entitled to an adjustment in the Substantial 

Completion Date due to an Excusable Delay.  The term "Excusable Delay" shall mean: 
 

.1 Delays due to adverse weather other than those that are classified as a Non-
Excusable delay; 

 
.2 Delays due to acts of God, war, unavoidable casualties, civil unrest, and other 

similar causes of delay that are beyond the control of the Builder; provided, 
however, that in no event shall a Non-Excusable delay or the action of the 
Builder, or any of its employees, agents, Subcontractors or material suppliers be 
deemed an Excusable Delay; or 

 
.3 Delays caused by Differing Soils Conditions or Hazardous Materials 

Remediation.  
 
In addition to the forgoing, a delay shall be deemed to be an Excusable Delay only to the extent 
that such delay (i) warrants an extension in the Substantial or Final Completion Date; (ii) has not 
been caused by the Builder or any of its employees, agents, Subcontractors or material suppliers; 
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(iii) is of a duration of not less than three (3) days; (iv) is on Project’s critical path; and (v) is in 
addition to any time contingency periods set forth in the critical path. 
 

Section 5.4 If the Builder wishes to make a claim for an increase in the Contract time, 
written notice as provided herein shall be given. The Builder’s claim shall include an estimate of 
the cost and of the probable effect of delay on the progress of the Work.  In the case of 
continuing delay, only one claim is necessary.  
 
SECTION 6 PAYMENT PROVISIONS 
 

Section 6.1  Compensation.  The Builder shall be paid its compensation in a series of 
progress payments and a final payment. Progress payments shall be based on a schedule of 
values that is agreed upon by the Parties as well as the Program Manager’s good faith estimate of 
the level of completion for each component of the schedule of values.  
 

Section 6.2 Schedule of Values.  The Builder has prepared the Schedule of Values 
attached hereto as Exhibit B which breaks down the Lump Sum Price for the various parts of the 
Work. The Schedule of Values shall be maintained in such a manner to provide a breakdown of 
the Lump Sum Price in enough detail to facilitate continued evaluation of applications for 
payment and progress reports. Large subcontracts shall be broken into several line items where, 
in the opinion of the Program Manager, such detail is necessary to properly track the progress of 
the Work.  The proposed schedule of values shall also include separate line items for each part of 
the Work if so required by the Program Manager, which in general shall be required for 
mechanical systems, vertical transport systems, windows and structural steel.  The Builder and 
the Program Manager shall meet as necessary to maintain the schedule of values for the Project 
in a manner acceptable to the Program Manager.  No progress payments shall be made unless the 
then current Schedule of Values is acceptable to the Program Manager.   
 

Section 6.3 Retention.  The Department shall withhold from each progress payment 
an amount equal to ten percent (10%) of each progress payment.  Once Substantial Completion 
has occurred, the Department will reduce the retention being withheld to an amount that is equal 
to Two Hundred percent (200%) of the Program Manager’s good faith estimate of the remaining 
Work. 

 
Section 6.4 Documents Required with Application for Payment.  Each Application 

for Payment shall be accompanied by the Builder's job cost ledgers in a form satisfactory to the 
Department, the Subcontractors’ and Suppliers’ Applications for Payment on AIA Documents 
G702 and G703 or other form acceptable to the Department, and such other supporting 
documentation as the Department may reasonably request.   
  
 Section 6.5 Timely Payment of Subcontractors.  Within seven (7) days of receiving 
any payment from the Department including amounts attributable to Work performed, or 
materials or equipment supplied, by a Subcontractor or supplier, the Builder shall either pay the 
Subcontractor or supplier for its proportionate share of the amount paid to the Builder for the 
Subcontractor’s or supplier’s Work or materials or equipment, or notify the Department and the 
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Subcontractor or supplier, in writing, of the Builder’s intention to withhold all or part of the 
payment and state the reason for the withholding.  All monies paid to the Builder under the 
Agreement shall be used first to pay amounts due to Subcontractors or suppliers supplying labor 
or materials for the Project and only money remaining after such payments are made may be 
retained by the Builder.  Monies paid by joint check shall be deemed to have been paid fully to 
the Subcontractor or supplier named as a joint payee, unless the Department agrees otherwise in 
writing.   Any interest paid to Subcontractors or suppliers because the Builder has failed to pay 
them in timely fashion shall not entitle the Builder to a Change Order.  
 

Section 6.6 Lien Waivers.  Each Application for Payment shall be accompanied by 
written waivers of the right to file a mechanic's lien and all other claims. 
 

Section 6.7 Submission.  On the twenty-fifth (25th) day of each month the Builder 
shall submit to the Department (with a copy to the Program Manager) an Application for 
Payment, which Application for Payment shall cover the entire month during which the 
Application for Payment is submitted.  All amounts formally submitted via Application for 
Payment and not disputed by the Department shall be due and payable on the last day of the 
month following submission or, if that is not a business day, on the following business day.   
 

Section 6.8 Right to Withhold Payments.  The Department will notify the Builder 
within fifteen (15) days after receiving any Application for Payment of any defect in the 
Application for Payment or the Builder’s performance which may result in the Department’s 
declining to pay all or a part of the requested amount. The Department may withhold payment 
from the Builder, in whole or part, as appropriate, if: 
 

.1 the Work is defective and such defects have not been remedied; or 
 
.2 the Department has determined that the Builder's progress has fallen behind the 

Project Schedule, and the Builder fails, within ten (10) calendar days of the 
Department's written demand, to provide the Department with a realistic and 
acceptable plan to recover the delays; or 

 
.3 the Builder has failed to pay Subcontractors or suppliers promptly or has made 

false or inaccurate certifications that payments to Subcontractors or suppliers are 
due or have been made; or 

 
.4 any mechanic's lien has been filed against the Department, the site or any portion 

thereof or interest therein, or any improvements on the site, even though the 
Department has paid all undisputed amounts due to the Builder, and the Builder, 
upon notice, has failed to remove the lien, by bonding it off or otherwise, within 
ten (10) calendar days; or 

 
.5 the Builder is otherwise in substantial breach of this Agreement. 
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Section 6.9 Payment Not Acceptance.  Payment of any progress payment or final 
payment shall not constitute acceptance of Work that is defective or otherwise fails to conform to 
the Contract, or a waiver of any rights or remedies the Department may have with respect to 
defective or nonconforming Work. 
 
SECTION 7 INDEMNIFICATION. 
 

Section 7.1 To the fullest extent permitted by law, the Builder shall indemnify and 
hold harmless the Department and the Department’s consultants and agents and employees from 
and against claims, damages, losses and expenses, including but not limited to attorneys’ fees, 
arising out of or resulting from performance of the Work, provided that such claim, damage, loss 
or expense is attributable to bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property (other than the Work itself), but only to the extent caused by the 
negligent acts or omissions of the Builder, a subcontractor, anyone directly or indirectly 
employed by them or anyone for whose acts they may be liable, regardless of whether or not 
such claim, damage, loss or expense is caused in part by a party indemnified hereunder. 
 
SECTION 8 CHANGES CLAUSE 
 
 Section 8.1 Changes Authorized.  The Department may, without invalidating the 
Contract, and without notice to or approval of any surety, order changes in the Work, including 
additions, deletions or modifications.  Any such change must be conveyed by the Department to 
the Builder via written Change Directive or Change Order. 
 

Section 8.2 Executed Change Directive/Change Order Required.  Only a written 
Change Directive or Change Order, executed by the Department, may make changes to the 
Contract. In particular, but without limitation, a written Change Directive or Change Order 
executed by the Department is the only means by which changes may be made to the Substantial 
or Final Completion Date, or the Lump Sum Price.   

 
Section 8.3 Department-Initiated Changes.  If the Department wishes to make a 

change in the Work or to accelerate the Work, it will execute and issue to the Builder a written 
Change Directive, either directing the Builder to proceed at once with the changed Work or 
directing it to not to proceed, but to inform the Department, in writing, of the amount, if any, by 
which the Builder believes that Substantial or Final Completion Date and/or the Lump Sum Price 
should be adjusted to take the Change Order or Change Directive into account. 

 
 Section 8.4 Notice of Change Event.  The Builder must give the Department written 
notice of any Change Event within ten (10) calendar days of the date on which the Builder knew, 
or reasonably should have known, of the Change Event.  To the extent available, the notice must 
state the nature of the Change Event and describe, generally, all changes in the Contract to which 
the Builder believes it is entitled.  Such notice is an express condition precedent to any claim or 
request for adjustment to the Substantial or Final Completion Date, or the Lump Sum Price 
arising from the Change Event and, if the notice is not given within the required time, the 
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Builder will have waived the right to any adjustment to the Substantial or Final Completion Date 
or the Lump Sum Price arising from the Change Event. 
 

Section 8.5 Detailed Change Request.  Within twenty (20) days after giving notice of 
a change event, the Builder shall submit a written change request describing, in reasonable detail, 
all adjustments it seeks to the Substantial or Final Completion Date or the Lump Sum Price as a 
result of the Change Event. The change request shall include the same information as described 
in Section 8.3 with respect to any Contract changes the Builder seeks due to the Change Event, 
and the amount of any requested adjustment to the Lump Sum Price Sum shall be limited in 
accordance with that Subparagraph. 

 
Section 8.6 Markups.  For Changes to the Lump Sum Price, the following conditions 

shall apply:  
 

 .1 For increases in the Work which the Builder is permitted to perform by 
Builder’s own forces, the Lump Sum Price shall be increased by the sum of: (i) 
the Direct Cost of the Work; and (ii) a fee (covering home office overhead, field 
supervision, general conditions and profit) of fifteen percent (15%) of the sum 
due under (i);  

 
 .2 For increases in the Work performed by Subcontractors, the Lump Sum 

Price shall be increased by the sum of: (i) the Direct Cost of the Work incurred by 
the Subcontractor for the changed Work; (ii) a fee (covering home office 
overhead and profit) equal to fifteen percent (15%) of the sum due under (i) above 
for the Subcontractor performing such Work; and (iii) a fee (covering the 
Builder’s home office overhead, field supervision, general conditions and profit) 
of five percent (5%) of the sum of items (i) and (ii). Intervening tier 
Subcontractors shall be entitled to a mark-up of five percent (5%) (covering home 
office overhead, field supervision, general conditions and profit); provided, 
however, that in all situations and regardless of the number of tier Subcontractors 
involved, the maximum mark-up on the Direct Cost of the Work shall be twenty 
percent (25%) and provided, further, that the Builder shall not be entitled to the 
markup referred to in item (iii) on changes unless such changes exceed, either 
individually or in the aggregate, five percent (5%) of the Lump Sum Price. 

 
 .3 When both additions and credits are involved in any one change in the 

Work, the Builder’s Change Order and markup shall be figured on the basis of the 
net increase, if any. 

 
 .4 Fee will not be paid by Department for overtime or weekend work unless 

overtime is requested in writing and approved in writing by Department. 
 

 .5 The amount of credit to be allowed by Builder to Department for a 
deletion or change which results in a net decrease in the Lump Sum Price shall be 
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the Cost avoided as confirmed by Department plus fifteen percent (15%) for profit 
on the deleted work.   

  
 Section 8.7 Failure to Agree.  If the Builder claims entitlement to a change in the 
Contract, and the Department does not agree that any action or event has occurred to justify any 
change in time or compensation, or if the parties fail to agree upon the appropriate amount of the 
adjustment in time or compensation, the Department will unilaterally make such changes, if any, 
to the Contract, as it determines are appropriate pursuant to the Contract. The Builder shall 
proceed with the Work and the Department's directives, without interruption or delay, and shall 
make a claim as provided in Article 12. Failure to proceed due to a dispute over a change request 
shall constitute a material breach of the Contract and entitle the Department to all available 
remedies for such breach, including, without limitation, termination for default. 
 

Section 8.8 Department’s Designated Representative.  The Department designates 
Brian J. Hanlon, Director, Department of General Services, as its representative with express 
authority to bind the Department with respect to all matters requiring the Department’s approval 
or authorization; provided, however, the Department’s Associate Director, Contracts & 
Procurement Division, shall have the express authority to bind the Department for matters that 
are administrative in nature or of a value no greater than One Hundred Thousand Dollars 
($100,000).  These representatives shall have the exclusive authority to make decisions on behalf 
of the Department concerning estimates and schedules, construction budgets, changes in the 
Work, and execution of Change Orders or Change Directives, and shall render such decisions 
promptly and furnish information expeditiously, so as to avoid unreasonable delay in the services 
or Work of the Contractor.  In order for the Department to effectively manage the Project and 
assure that the Contractor does not receive conflicting instructions regarding the Work, the 
Contractor shall promptly notify the Department’s representative upon receiving any instructions 
or other communication in connection with the Contractor’s Work from any employee of the 
Department or other purported agent of the Department other than the Department’s 
representative. 
 
SECTION 9 LIQUIDATED DAMAGES 
  
 Section 9.1 If the Builder fails to achieve Substantial Completion by the Substantial 
Completion Date, the parties acknowledge and agree that the actual damage to the Department 
for the delay will be impossible to determine, and in lieu thereof, the Builder shall pay to the 
Department, as fixed, agreed and liquidated delay damages in the amount of set forth in the 
Project Information Section of this Agreement per day for each calendar day of delay for failure 
to meet the Substantial Completion Date. The Builder and the Department agree that the 
liquidated damages do not constitute, and shall not be deemed, a penalty but represent a 
reasonable approximation of the damages to the Department associated with a delay in the 
Project.   

 
SECTION 10 INSURANCE AND BONDS 
 
 Section 10.1 The Builder will be required to maintain the following types of insurance 
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throughout the life of the contract.  In the event that a claim for or related to the Project is made 
on any such policy or any other policy, the Design-Builder shall be responsible for the payment 
of any applicable deductible and shall not be entitled to an increase in Lump Sum for the costs of 
paying such deductible. 
 

.1 Commercial general public liability insurance (“Liability Insurance”) against 
liability for bodily injury and death and property damage, such Liability Insurance 
to be in an amount not less than Two Million Dollars ($2,000,000) for liability for 
bodily injury, death and property damage arising from any one occurrence and 
Two Million Dollars ($2,000,000) from the aggregate of all occurrences within 
each policy year.  The policy should include completed operations coverage. 

 
.2 Workers’ compensation and Employers Liability coverage providing statutory 

benefits for all persons employed by the Builder, or its contractors and 
subcontractors at or in connection with the Work. 

 
.3 Automobile Liability, including Hired and Non-Owned Auto Liability in the 

amount of at least One Million Dollars ($1,000,000) for each occurrence for 
bodily injury and property damage. 

 
.4 Builder’s risk insurance written on an “all risk” basis and covering the value of 

the improvements being constructed.  This coverage does not need to be 
maintained until such time as construction operations begin. 

 
.5 With respect to the design team, errors and omissions coverage written on a 

claims made basis and having an aggregate policy limit of at least Two Million 
Dollars ($2,000,000). 

 
Section 10.2 Each insurance policy shall be issued in the name of the Builder and shall 

name as additional insured parties the Department and the District of Columbia, and the officers, 
agents and employees of each.  Such insurance shall not be cancelable or reduced without thirty 
(30) days prior written notice to the Department. 

 
Section 10.3 All such insurance shall contain a waiver of subrogation against the 

Department and the District of Columbia, and their respective agents. 
 
Section 10.4 All such insurance policies shall be written by a company that is rated at 

least A- by A.M. Best and having a surplus size rating of at least XV and is licensed/approved to 
do business in the District of Columbia. 
   

Section 10.5 Performance Bond and Payment Bond.  The Builder shall, before 
commencing the Construction Phase, provide to the Department a payment bond and 
performance bond, each with a penal sum equal to the Lump Sum Price.  Such bond shall remain 
in full force and effect until Final Completion is achieved and the Department shall be able to 
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draw upon such bond regardless of the amount paid by the Department to the Builder, even if 
such amount exceeds the penal value of such bond.   
 
SECTION 11 ECONOMIC INCLUSION REQUIREMENTS 

 
 Section 11.1 LSDBE Utilization. The Builder shall comply with the requirements of 
the approved LSDBE Utilization Plan attached as Exhibit C. 
 
 Section 11.2 First Source Employment Act.  The Builder shall comply with 
subchapter III of Chapter 11 Title 1, and subchapter II of Chapter 11 of Title 1 of the D.C. Code, 
and all successor acts thereto and the rules and regulations promulgated thereunder. The 
Contractor and all member firms and Subcontractors shall execute a First Source Agreement 
with the District of Columbia Department of Employment Services (“DOES”) prior to beginning 
Work at the Project site. 
 
 Section 11.3 Compliance with the Apprenticeship Act.  The Builder agrees to 
comply with the requirements of the Apprenticeship Act of 1946, D.C. Code §§ 32-1401, et seq.  
It is understood and agreed that thirty five percent (35%) of all apprentice hours for the Project 
must be District residents.  If the Builder or any of its subcontractors fail to use its best efforts to 
meet this goal, the Builder or the subcontractor shall be subject to a penalty of five percent (5%) 
of the labor costs associated with the Contract. 
 

Section 11.4 Workforce Utilization Plan. The Builder shall comply with the 
requirements of the approved Workforce Utilization Plan attached as Exhibit G. At least thirty 
five percent (35%) of the percentage labor hours for the Project must be performed by District of 
Columbia residents (such requirement, the Workforce Utilization Requirement). If the 
Department determines that the Builder has achieved the Workforce Utilization Requirement, the 
Builder shall be entitled to an incentive payment equal to one half of one percent (½%) of the 
Lump Sum Price.     
 
SECTION 12 ALTERNATIVE DISPUTE RESOLUTION 

 
 Section 12.1  Notice of Claim.  If the Builder has complied with all provisions in 
Section 8.4 regarding changes, and the Department has denied the changes requested in a written 
Change Proposal, or has failed to respond to a written Change Proposal within thirty (30) days, 
and the Builder wishes to pursue a claim over the disputed item, it shall inform the Department, 
in writing, of its claim.  The notice must be delivered to the Department within fifteen (15) days 
of the Department's decision, or within thirty (30) days of the written request for a Change 
Order, if the Department has failed to respond to the request.  If the Builder wishes to assert a 
claim, as such term is defined in the General Conditions, over a dispute not arising from matters 
related to a Change Event, Change Order or Change Directive, the written notice of claim must 
be delivered within fifteen (15) days of the date the Builder knew or should reasonably have 
known of the events giving rise to the claim or dispute. 
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 Section 12.2 Contents of Notice.  The notice of claim shall state the nature of the 
claim, the events or circumstances giving rise to the claim, the type of relief requested, and the 
amount of time or additional compensation, or other damages sought.  If the amount of time, 
compensation, or other damages sought is not reasonably ascertainable at the time, the Builder 
shall so state, explain why, and provide whatever estimates it can reasonably provide.  The notice 
shall state clearly that the Builder intends to assert a claim in arbitration with respect to the 
claimed items. 
 
 Section 12.3 Mediation.  Unless the parties hereafter otherwise agree, all disputes 
arising from or in connection with this Contract or its breach, or relating to the Project, whether 
framed in contract, tort or otherwise, shall first be referred to non-binding mediation in 
accordance with the American Arbitration Association’s Construction Industry Mediation Rules.  
Within a reasonable time following the execution of the Contract, the Department, subject to the 
Builder’s reasonable approval, shall appoint an independent mediator(s), which will be charged 
with overseeing the mediation process. 
 
 Section 12.4 Procedures.  Unless the parties hereafter otherwise agree, all disputes 
arising under or in connection with the Agreement or its breach, or relating to the Project, 
whether framed in contract, tort or otherwise, and which are not resolved by mediation, shall be 
resolved by the District of Columbia Board of Contract Appeals in accordance with Title X of 
the Procurement Practices Reform Act of 2010 (PPRA).  However, if a third party brings any 
claim against the Department, including, without limitation, claims of infringement of patents, 
copyrights or other intellectual property rights, the Department may bring an action for defense 
or indemnification against the Contractor in the court in which such claim is being litigated.   
 
SECTION 13 MISCELLANEOUS PROVISIONS 
 
 Section 13.1 Extent of Contract.  The Contract, which includes this Agreement and 
the other documents incorporated herein by reference, represents the entire and integrated 
agreement between the Department and Builder and supersedes all prior negotiations 
representations or agreements, either written or oral. The Contract may be amended only by 
written instrument signed by both the Department and Builder. If anything in any document 
incorporated into this Agreement is inconsistent with this Agreement, this Agreement shall 
govern. 
 
 Section 13.2 Ownership And Use of Documents.  The Drawings, Specifications and 
other documents prepared by the Builder’s Architect/Engineer, and copies thereof furnished to 
the Builder, are for use solely with respect to this Project. They are not to be used by the Builder, 
Subcontractors, Sub-subcontractors or suppliers on other projects, or for additions to this Project 
outside the scope of the Work, without the specific written consent of the Department and the 
Architect/Engineer. 
 
 Section 13.3 Governing Law.  The Contract shall be governed by and construed in 
accordance with the laws of the District of Columbia, without regard to its conflict of laws 
principles. 
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 Section 13.4 Buy American Act Provision.  The Builder shall comply with the 
provisions of the Buy American Act (41 U.S.C. § 10a), including, but not limited to, the 
purchase of steel. 
 
 Section 13.5 Davis-Bacon Act Provision.  The Builder agrees that the construction 
work performed under this Contract shall be subject to the Davis-Bacon Act (40 U.S.C. §§ 276a-
276a-7).  The wage rates applicable to this Project are attached as Exhibit F. The Builder further 
agrees that it and all of its subcontractors shall comply with the regulations implementing the 
Davis-Bacon Act and such regulations are hereby incorporated by reference. 
 
 Section 13.6 False Claims Act.  Builder shall be governed by all laws and regulations 
prohibiting false or fraudulent statements and claims made to the government, including the 
prescriptions set forth in District of Columbia Code § 22-2514. 
  
 Section 13.7 No Third-Party Beneficiary Rights.  Nothing in this Agreement shall be 
construed as creating third-party beneficiary rights in any person or entity, except as otherwise 
expressly provided in this Agreement. 
 
 Section 13.8 Limitations.  The Builder agrees that any statute of limitations applicable 
to any claim or suit by the Department arising from this Contract or its breach shall not begin to 
run, or shall be deemed to be tolled, until Final Completion or, with respect to latent defects or 
nonconformities, such later time as the Department knew or should have known of the defect or 
nonconformity. 
 
 Section 13.9 Binding Effect; Assignment.  The Contract shall inure to the benefit of, 
and be binding upon and enforceable by, the parties and their respective successors and 
permitted assigns. The Builder shall not assign its rights under the Contract, including the right 
to all or a portion of its compensation, without the Department's prior written consent. Any 
delegation or assignment made contrary to the provisions of this Paragraph shall be null and 
void. 
 
 Section 13.10 Survival.  All agreements warranties, and representations of the Builder 
contained in the Contract or in any certificate or document furnished pursuant to the Contract 
shall survive termination or expiration of the Contract. 
 
 Section 13.11 No Waiver.  If the Department waives any power, right, or remedy arising 
from the Contract or any applicable law, the waiver shall not be deemed to be a waiver of the 
power, right, or remedy on the later recurrence of any similar events. No act, delay, or course of 
conduct by the Department shall be deemed to constitute the Department's waiver, which may be 
effected only by an express written waiver signed by the Department. 
 
 Section 13.12 Remedies Cumulative.  Unless specifically provided to the contrary in 
the Contract, all remedies set forth in the Contract are cumulative and not exclusive of any other 
remedy the Department may have, including, without limitation, at law or in equity. The 
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Department's rights and remedies will be exercised at its sole discretion, and shall not be 
regarded as conferring any obligation on the Department's to exercise those rights or remedies 
for the benefit of the Builder or any other person or entity. 
 
 Section 13.13 Entire Agreement; Modification.  The Contract supersedes all 
contemporaneous or prior negotiations, representations, course of dealing, or agreements, either 
written or oral. No modifications to the Contract shall be effective unless made in writing signed 
by both the Department and the Builder, unless otherwise expressly provided to the contrary in 
the Contract. 
 
 Section 13.14 Severability.  In the event any one or more of the provisions contained in 
this Agreement shall for any reason be held to be invalid, illegal or unenforceable in any respect, 
such invalidity, illegality or unenforceability shall not affect any other provision of this 
Agreement, and in lieu of each such invalid, illegal or unenforceable provision, there shall be 
added automatically as a part of this Agreement a provision as similar in terms to such invalid, 
illegal or unenforceable provision as may be possible and be valid, legal and enforceable; each 
part of this Agreement is intended to be severable. 
 
 Section 13.15 Anti-Deficiency Act.  The Department's obligations and responsibilities 
under the terms of the Contract and the Contract Documents are and shall remain subject to the 
provisions of (i) the federal Anti-Deficiency Act, 31 U.S.C. §§1341, 1342, 1349, 1350, 1351, (ii) 
the D.C. Code 47-105, (iii) the District of Columbia Anti-Deficiency Act, D.C. Code §§ 47-
355.01 - 355.08, as the foregoing statutes may be amended from time to time, and (iv) Section 
446 of the District of Columbia Home Rule Act.   Neither the Contract nor any of the Contract 
Documents shall constitute an indebtedness of the Department, nor shall it constitute an 
obligation for which the Department is obligated to levy or pledge any form of taxation, or for 
which the Department has levied or pledged any form of taxation.  IN ACCORDANCE WITH 
§ 446 OF THE HOME RULE ACT, D.C. CODE § 1-204.46, NO DISTRICT OF 
COLUMBIA OFFICIAL IS AUTHORIZED TO OBLIGATE OR EXPEND ANY 
AMOUNT UNDER THE CONTRACT OR CONTRACT DOCUMENTS UNLESS SUCH 
AMOUNT HAS BEEN APPROVED, IS LAWFULLY AVAILABLE AND 
APPROPRIATED BY ACT OF CONGRESS. 

 
 Section 13.16 Termination for Default.  The Department may terminate the Contract 
for default if the Builder fails materially to perform any of its duties or obligations under the 
Contract.  The Department must provide the Builder with written notice of its intent to terminate 
the Contract under this provision seven (7) days before actually putting the termination into 
effect.  If the Builder has begun its curative action and has made progress satisfactory to the 
Department within the seven days, the Department may so notify the Builder and the termination 
will not take effect. Otherwise, the termination shall take effect after seven days without further 
notice or opportunity to cure. 

 
 Section 13.17 Termination for Convenience  The Department may, upon seven (7) 
days written notice to the Builder, terminate the Contract in whole or specified part, for its 
convenience, whether the Builder is in breach of Contract or not.  The notice of termination shall 
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state the effective date of termination, the extent of the termination, and any specific instructions.  
The Builder shall be entitled to receive only the following with respect to the terminated portion 
of the Project: (1) Cost of Work performed up to the date of termination; (2) reasonable costs of 
terminating outstanding subcontracts and supply agreements and other similar wind-up costs in a 
reasonable amount; (3) a fair and reasonable portion of the overhead and profit attributable to the 
Work performed on the terminated portion of the Project, up to the time of termination.  In the 
event of a termination for convenience, the Builder shall not be entitled to profit on unperformed 
elements of the Work.  
 

Section 13.18 Anti-Competitive Practices and Anti-Kickback Provisions.             
 

Section 13.18.1 The Builder recognizes the need for markets to operate competitively 
and shall observe and shall comply with all applicable law, rules, and regulations prohibiting 
anti-competitive practices.  The Builder shall not engage, directly or indirectly, in collusion or 
other anti-competitive practices that reduces or eliminates competition or restrains trade.  The 
Department shall report to the appropriate authority any activity that evidences a violation of the 
antitrust laws, and take such other further action to which it is entitled or obligated under the law.  
 

Section 13.18.2 The Builder shall observe and comply with all applicable law, rules, and 
regulations prohibiting kickbacks and, without limiting the foregoing, Builder shall not (i) 
provide or attempt to provide or offer to provide any kickback; (ii) solicit, accept, or attempt to 
accept any kickback; or (iii) include, directly or indirectly, the amount of any kickback in the 
contract price charged by Builder or a Subcontractor of the Builder to the Department.  The 
Builder shall have in place and follow reasonable procedures designed to prevent and detect 
possible violations described in this subparagraph in its own operations and direct business 
relationships.  The Department may take any recourse available to it under the law for violations 
of this anti-kickback provision.  
 

Section 13.18.3 The Builder represents and warrants that it did not, directly or indirectly, 
engage in any collusive or other anti-competitive behavior in connection with the bid, 
negotiation or award of the Contract. 
 

Section 13.19 Ethical Standards for the Department’s Employees and Former 
Employees. 

 
Section 13.19.1 The Department expects the Builder to observe the highest ethical 

standards and to comply with all applicable law, rules, and regulations governing ethical conduct 
or conflicts of interest.  Neither the Builder, nor any person associated with the Builder, shall 
provide (or seek reimbursement for) any gift, gratuity, favor, entertainment, loan or other thing 
of value to any employee of the District or the Department not in conformity with applicable 
law, rules or regulations.  The Builder shall not engage the services of any person or persons in 
the employment of the Department or the District for any Work required, contemplated or 
performed under the Contract.  The Builder may not assign to any former Department or District 
employee or agent who has joined the Builder’s firm any matter on which the former employee, 
while in the employ of the Department, had material or substantial involvement in the matter.  
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The Builder may request a waiver to permit the assignment of such matters to former 
Department personnel on a case-by-case basis.  The Builder shall include in every subcontract a 
provision substantially similar to this section so that such provisions shall be binding upon each 
Subcontractor or vendor. 
 

Section 13.20 Gratuities and Officers Not To Benefit Provisions. 
 
Section 13.20.1 If it is found, after notice and hearing, by the Department that gratuities 

(in the form of entertainment, gifts, payment, offers of employment or otherwise) were offered or 
given by the Builder, or any agent or representative of the Builder, to any official, employee or 
agent of the Department or the District with a view toward securing the Contract or any other 
contract or securing favorable treatment with respect to the awarding or amending, or the making 
of any determinations with respect to the performance of the Contract, the Department may, by 
written notice to the Builder, terminate the right of the Builder to proceed under the Contract and 
may pursue such other rights and remedies provided by law and under the Contract. 
 

Section 13.20.2 In the event the Contract is terminated as provided in Section 13.20.1, 
the Department shall be entitled: 
 

.1 to pursue the same remedies against the Builder as it could pursue in the event of 
a breach of the Contract by the Builder; and 

 
.2 as a penalty in addition to any other damages to which it may be entitled by law, 

to exemplary damages in an amount (as determined by the Department) which 
shall be not less than ten times the costs incurred by the Builder in providing any 
such gratuities to any such officer or employee. 

 
Section 13.20.3 No member of, nor delegate to Congress, Mayor or City Council 

Member, nor officer nor employee of the District, nor officer nor employee of the Department 
shall be admitted to any share or part of the Contract or to any benefit that may arise therefrom, 
and all agreements entered into by the authorized representative of the Department in which he 
or any officer or employee of the Department shall be personally interested as well as all 
agreements made by the Department in which the Mayor or City Council Member or officer or 
employee of the District shall be personally interested shall be void and no payments shall be 
made on any such contracts by the Department or by any officer thereof; but this provision shall 
not be construed or extend to the agreement if the share of or benefit to the member of, or 
delegate to Congress, Mayor or City Council Member, or officer or employee of the District is de 
minimus. 

 
Section 13.21 Covenant Against Contingent Fees Provisions. 
 
Section 13.21.1 The Builder warrants that no person or selling agency has been 

employed or retained to solicit or secure the Contract upon an agreement or understanding for a 
Commission, percentage, brokerage, or contingent fee, excepting bona fide employees or bona 
fide established commercial or selling agencies maintained by the Builder for the purpose of 
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securing business.  For breach or violation of this warranty, the Department shall have the right 
to terminate the Contract without liability or in its discretion to deduct from the contract price or 
consideration, or otherwise recover, the full amount of the Department, percentage, brokerage of 
contingent fee. 

 
Section 13.22 Conformance with Laws.  It shall be the responsibility of the Builder to 

perform the Contract in conformance with the Department’s Procurement Regulations (27 
DCMR § 4700 et seq.) and all statutes, laws, codes, ordinances, regulations, rules, requirements 
and orders of governmental bodies, including, without limitation, the U.S. Government and the 
District of Columbia government; and it is the sole responsibility of the Builder to determine the 
Procurement Regulations, statutes, laws, codes, ordinances, regulations, rules, requirements and 
orders that apply and their effect on the Builder’s obligations thereunder.  This Section 13.22 
shall apply during both the Design and Preconstruction Phase and the Construction Phase. 

 
 Section 13.23 Warranties and Representations    
 
 Section 13.23.1 All disclosures, representations, warranties, and certifications the 
Builder makes in its proposal in response to the RFP shall remain binding and in effect 
throughout the term of the Contract. The Builder reaffirms that all such disclosures, 
representations, warranties, and certifications are true and correct.   
 
 Section 13.23.2 If any disclosure, representation, warranty or certification the 
Builder has made or makes pursuant to the RFP or the Contract, including, without limitation, 
representations concerning the Builder’s construction or design experience and qualifications, 
claims or litigation history or financial condition, is materially inaccurate, that shall constitute a 
material breach of the Contract, entitling the Department to all available remedies. 
 

Section 13.23.3 The terms and conditions of Section 13.23 shall apply during both 
the Preconstruction and Construction and Design Management Phases. 
 
 Section 13.24 Responsibility for Agents and Contractors.  At all times and during 
both the Preconstruction and Construction Phases, the Builder shall be responsible to the 
Department for any and all acts and omissions of the Builder’s agents, employees, 
Subcontractors, Sub-Subcontractors, material suppliers, and laborers, and the agents and 
employees of the Subcontractors, Sub-Subcontractors, material suppliers, and laborers 
performing or supplying Work in connection with the Project. This Section 13.24 shall apply 
during both the Preconstruction and Construction Phases. 
 
 IN WITNESS WHEREOF, the parties have executed this Agreement as of the date first 
written above. 
 

DEPARTMENT OF GENERAL SERVICES, an 
agency within the executive branch of the 
Government of the 
District of Columbia 
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By:       
Name:       
Title:       
Date:            

 
 

[COMPANY NAME] 
 
 
 

By:       
Name:       
Its:       

 Date:       
 
 



Attachment B 
 

[Offeror’s Letterhead] 
 
[Insert Date] 
 
District of Columbia Department of General Services 
2000 14th Street, NW 
Washington, DC 20009 
 
Att’n:  Mr. Brian J. Hanlon 
  Director 
 
Reference:   Request for Proposals 

Design-Build Services – Anacostia Senior High School Parking Lot 
  
Dear Mr. Hanlon: 
 
On behalf of [INSERT NAME OF BIDDER] (the “Offeror”), I am pleased to submit this 
proposal in response to the Department of General Services’ (the “Department” or “DGS”) 
Request for Proposals (the “RFP”) to provide Design-Build Construction Services for the 
Anacostia Senior High School Parking Lot.  The Offeror has reviewed the RFP and the 
attachments thereto, any addenda thereto, and the proposed Form of Contract (collectively, the 
“Bid Documents”) and has conducted such due diligence and analysis as the Offeror, in its sole 
judgment, has deemed necessary in order to submit its Proposal in response to the RFP. The 
Offeror’s proposal, the Lump Sum Contract Price (as defined in paragraph A), and the 
add/alternate and unit prices (as defined in paragraphs B, C and D) are based on the Bid 
Documents as issued and assume no material alteration of the terms of the Bid Documents.  
(Collectively, the proposal, the Lump Sum Contract Price and the add/alternate and unit prices 
are referred to as the “Offeror’s Bid”.)   
 
The Offeror’s Bid is as follows: 
 
 A. The Lump Sum Contract Price is:    $    
 

A Schedule of Values breaking down the Lump Sum Contract Price is attached hereto.   
     
The Offeror acknowledges and understands that the Lump Sum Contract Price is a firm, fixed 
price to fully complete the work described in the RFP and attachments thereto and that such 
amount includes funding for work which is not describe in the RFP and attachments thereto but 
which is reasonably inferable therefrom.  
 

B. Add/alternate price to install a parking control “arm”  
that activates with the use of a fob card already possessed 
by school staff (requires tie-in to the schools existing access 
control system).      $    



Mr. Brian J. Hanlon 
[DATE] 
Page 2  
 
 C.  Add/Alternate price for poured in place rubber surfacing 

in lieu of sod in play area.       $    
 
 D. Unit price for removal of a cubic yard of unsuitable 

soil and replacement with stone backfill.    $    
 

E. In addition, the Offeror hereby represents that, based on its current rating with its 
surety, the indicated cost of a payment and performance bond is [INSERT 
PERCENTAGE]. 

 
The Offeror’s Bid is based on and subject to the following conditions: 
 
1. The Offeror agrees to hold its proposal open for a period of at least one hundred twenty 
(120) days after the date of the bid. 
 
2. Assuming the Offeror is selected by the Department and subject only to the changes 
requested in paragraph 5, the Offeror agrees to enter into a contract with the Department on the 
terms and conditions described in the Bid Documents within ten (10) days of the notice of the 
award.   
 
3. Both the Offeror and the undersigned represent and warrant that the undersigned has the 
full legal authority to submit this bid form and bind the Offeror to the terms of the Offeror’s Bid.  
The Offeror further represents and warrants that no further action or approval must be obtained 
by the Offeror in order to authorize the terms of the Offeror’s Bid.   
 
4. The Offeror and its principal team members hereby represent and warrant that they have 
not: (i) colluded with any other group or person that is submitting a proposal in response to the 
RFP in order to fix or set prices; (ii) acted in such a manner so as to discourage any other group 
or person from submitting a proposal in response to the RFP; or (iii) otherwise engaged in 
conduct that would violate applicable anti-trust law. 
 
5. The Offeror’s proposal is subject to the following requested changes to the Form of 
Contract: [INSERT REQUESTED CHANGES.  OFFERORS ARE ADVISES THAT THE 
CHANGES SO IDENTIFIED SHOULD BE SPECIFIC SO AS TO PERMIT THE 
DEPARTMENT TO EVALUATE THE IMPACT OF THE REQUESTED CHANGES IN ITS 
REVIEW PROCESS.  GENERIC STATEMENTS, SUCH AS “A MUTUALLY ACCEPTABLE 
CONTRACT” ARE NOT ACCEPTABLE.  OFFERORS ARE FURTHER ADVISED THAT 
THE DEPARTMENT WILL CONSIDER THE REQUESTED CHANGES AS PART OF THE 
EVALUATION PROCESS.] 
 
6.  The Offeror hereby certifies that neither it nor any of its team members have entered into 
any agreement (written or oral) that would prohibit any contractor, subcontractor or 
subconsultant that is certified by the District of Columbia Office of Department of Small and 
Local Business Enterprises as a Local, Small, Resident Owned or Disadvantaged Business 



Mr. Brian J. Hanlon 
[DATE] 
Page 3  
Enterprise (collectively, “LSDBE Certified Companies”) from participating in the work if 
another company is awarded the contract. 
 
7. This bid form and the Offeror’s Bid are being submitted on behalf of [INSERT FULL 
LEGAL NAME, TYPE OF ORGANIZATION, AND STATE OF FORMATION FOR THE 
OFFEROR]. 
 
Sincerely, 
 
By: ____________________ 
Name: ____________________ 
Its: ____________________ 
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DAILY FIELD REPORT

Day & Date: Wednesday 11-21-2012
Project: Anacostia Senior High School Project#: 3-2914
Location: S.E. Washington, DC CTI Rep: Q. Marryshow
Client Name: OPEFM Temp Range: 58
Contractor: Forrester Construction Weather: sunny

Time of Arrival: 8:00am Time of Departure: 5:30pm Total Time Onsite: 9.5

Lab Time:

Other ():

Trip Charge:* Mileage:* 56 Travel Time*: 2.0

*will be billed in accordance with contract Total Time: 11.50

Page 1 of 2 FR003.LB-20091020

Description of Work: Location:
Reinforcing Steel Observation
Concrete Observation and Testing

Soil Observation and Testing

Curb and gutter rear parking lot and trash enclosure

Curb backfill at North lot

Tests Performed: Visual, temperature, slump, batch to placement time, cast samples, density by nuclear method

Problems/Non-Compliances/Failing Tests: Yes No X (if yes, detail within Inspection Findings below)

INSPECTION FINDINGS:

Reinforcing Steel:

A CTI Consultants, Inc. representative observed the installation of reinforcing steel for curb and gutter rear parking lot trashy
enclosure. At the locations previously indicated, the reinforcing steel observed was in general accordance with the project plans
and specifications. The project plans used were those prepared by Sorg Architects dated 02/18/2011 and the project
specifications.

Concrete:

A CTI Consultants, Inc. representative observed the placement of 30 cubic yards of 3500 psi concrete for the curb and gutter rear
parking lot trashy enclosure. Slump and temperature tests were performed on samples of the fresh concrete placed. Six (6)
cylinders were cast for compression testing at our concrete laboratory. The plastic properties of the fresh concrete tested
generally conformed to the project plans and specifications.

Soil:

A CTI Consultants, Inc. representative was requested to perform field density tests on compacted structural fill that had been
previously placed. Ten (10) field density tests were performed today utilizing the nuclear test method. The field density tests
indicate relative compaction to at least 95 percent of the maximum dry density in accordance with the Standard Proctor, ASTM
D698 at the locations and elevations tested. The specification requirement for this project is 95 percent compaction according to
the same standard. The field density test locations and elevations are based on data supplied by others; CTI cannot be responsible
for structures located off of the observed engineered pad, misaligned utilities, stakeout errors causing uncontrolled fill to be

placed within structural areas, or other concerns due to incorrect locations and elevations. Field density tests were
referenced to test results performed in laboratory. Field density test results were reported to EDC. Please see the attached

sketch for the approximate limits of fill placement and field density test locations.

This testing was conducted on a spot-check basis since we were not present on site while filing and compaction was in progress.
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Location: S.E. Washington, DC CTI Rep: Q. Marryshow
Client Name: OPEFM Temp Range: 58
Contractor: Forrester Construction Weather: sunny
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Thus, field density test results indicate relative compaction only at the location and grade tested. Spot density test results
included in this report are intended to assist in evaluating whether the work is in general compliance. Spot testing on a periodic

basis is not intended to provide adequate data to evaluate full compliance with earthwork compaction requirements.

The professional engineer is represented on site solely to observe operations of the contractor identified, form opinions and
report those opinions to the client. The presence and activities of the engineer’s representative do not relieve the contractor’s
obligation to meet contractual requirements. The contractor retains sole responsibility for site safety and the methods and
sequence of construction. We have performed our services in accordance with generally accepted geotechnical engineering
practices. We make no warranty; either expressed or implied, as to the professional services provided.

This report is the instrument of service of a professional engineer. Any conclusions drawn from this report should be discussed

with the professional engineer involved.

This report constitutes a summary of observations and tests performed by our field representative and is subject to review and
revision by CTI managers and engineers. The statements made herein do not constitute a certification. Approval of work for final
acceptance can only be made by CTI managers and engineers. Interpretations based on this data are the responsibility of others.
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	Item #2
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